KOLAR DIVISION.

The 28th April 1899.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kolar division, up to 31st May 1899, (inclusive) for "constructing a new Quarters for the Head Master at Kolar." An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of February 1900.

2. The plans, detailed estimate, and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A. M. and 5 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing Quarters for the Head Master at Kolar," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, Eastern Circle, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Approximate estimate of quantities of work required for constructing new Quarters for the Head Master at Kolar.—

Items of work.	*Per.*	*Quantity.*
Earthwork, excavation and filling in basement ...	C. yds.	488
Concrete foundation	C. ft.	3,772
Stone in chunam foundation and basement	„	5,353
Do in mud do	„	1,249
Brick in mud superstructure	„	6,871
Brick in chunam arch work	„	106
Chunam plastering with 2 coats	Sqrs.	64·93
Do do rough	„	54·68
White and color washing	„	119·61
Concrete flooring with plastering 4½″ thick	„	9·88
Cuddapah stone flooring over 3″ concrete and cement pointing ...	„	5·50
Pointing with chunam (basement)	„	4·49
Cornice plain	R. ft.	92
Terrace roofing pucka 9″ thick	Sqrs.	4
Roofing with 1st class Mangalore tiles, teak reepers 2″×1″ ...	„	30·70
Parapet (Battlement)...	R. ft.	50
Cornice dental	„	52
Stone pillars 8½′ high including cap and base	Each.	3
Finials	„	2
Stone slab roughly dressed	S. ft.	310
Eave boards ornamental	R. ft.	50
Do plain	„	251
Teakwood gate (10′×5′)	Each.	1
Ridging with Mangalore tiles	R. ft.	136
Ventilating tiles	Each.	4
Teakwood work	C. ft.	344
Wood oiling	Sqr.	30·00
Doors panelled	S. ft.	225
Doors battened	„	126
Windows battened and glazed shutters with iron bars	„	169
Windows battened with iron bars	„	31
Circular ventilators	„	20
Ventilators	„	48
Do with iron bars above front and rear doors in the passage.	„	2
Coping with brick in chunam and chunam plastering	R. ft.	40
Bamboo matting	Sqrs.	8·44
Ceiling with ½″ teak planking	„	9·24
Gravel flooring	C. yds.	19
Hearth and grinding stones	L. S.	10
Chacolate painting	„	34
Drainage pipes	„	24
Plain wire fencing 3 rows with stone pillars	„	300
Drawing well	„	250

V. ARUNACHALA MUDALIAR,
Offg. Executive Engineer.